



Executive Summary of Bid Evaluation Report

Project Title: Removal and Disposal of Asbestos Roofing at Syncrolift Workshop and replace with big 6 NUTEC Sheeting in the Port of Walvis Bay

Procurement Reference Number: W/RFQ/ NAMPORT/4000001373/2024

1.	Scope of Contract:	Removal and Disposal of Asbestos Roofing at Syncrolift Workshop and replace with big 6 NUTEC Sheeting in
2.	Procurement Method Used:	Request for Sealed Quotation (RFQ)
3.	Date of Invitation of Bids:	16 July 2024
4.	Closing Date for Submission of Bids:	5 August 2024@12h00 PM
5.	Date and Place of Opening of Bids:	5 August 2024, Namport Procurement @12h00 PM
6.	Number of Bids received by Closing Date	Thirteen (13)
7.	Responsive Bids	

#	Bidder's Name	Pricing at Bid Opening	Responsive or Not Responsive (Yes/ No)	Reasons Why Bid is Not Responsive
1.	Actual Impact Group Consulting CC	N\$ 658 966.00	Yes	
2.	Chapman Engineering and Construction	N\$ 1 342 440.00	Yes	
3.	Hamika Trading Group	N\$ 888 509.60	Yes	
4.	NBT Quality Services CC	N\$ 751 740.00	Yes	
5.	Sophos Architekton Enterprises CC	N\$ 1 580 857.00	Yes	
6.	Rifa Construction CC	N\$ 814 660.00	Yes	



7.	Roha Investments CC	NS 518 780.00	Yes	
8.	Vjay Construction CC	N\$ 795 872.00	Yes	
9.	Profile Painting & Renovation CC	N\$ 1 054 812.00	Yes	
10.	Sandblasting & Coating Namibia (Pty) Ltd	-		Late submission. Will not be considered for further evaluation
11.	Ipilak Construction CC	-		Late submission. Will not be considered for further evaluation
12.	Laser Engineering CC	-		Late submission. Will not be considered for further evaluation
13.	Shamrock Investments No. 52 Cc	-		Late submission. Will not be considered for further evaluation

8. Price comparison for bids that are substantially responsive:

Bidder's Name	A. Price at Bid Opening	B. Bid Price After Corrections	C. Price After Margin of Preference	Rank
Actual Impact Group Consulting CC	N\$ 658 966.00	-	626,017.70	1
Chapman Engineering and Construction CC	N\$ 1 342 440.00	-	1,288,742.40	7
Hamika Trading Group	N\$ 888 509.60	-	835,199.02	5
NBT Quality Services CC	N\$ 751 740.00	-	714,153.00	2
Sophos Architekton Enterprises CC	N\$ 1 580 857.00	-	1,486,128.49	8



Rifa Construction CC	N\$ 814 660.00	-	757,633.80	4
Roha Investments CC	N\$ 795 872.00	-	748,119.68	3
Vjay Construction CC	N\$ 1 054 812.00	-	1,023,167.64	6

9. Commercial Verification Table: (Before line item 1.4 and 2.4 is removed)

NB! Line Item 1.4 (**Supply, delivery and installation of medium Nutec ceiling-main workshop**) and line item 2.4 (**Supply, delivery and installation of medium Nutec ceiling-building next to workshop**) as per the Bill of Quantities will not be required as the buildings will only be utilized as workshops.

Hence line item 1.4 and 2.4 is not considered in the final price.

				Actual Impact		Chapman Engineering		Hamika Trading Group		NBT Quality	
		UNIT	Qty	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING AT										
1.1	Risk assessment and implementation	Lump	1	24,850.00	24,850.00	320,000.00	320,000.00	3,000.00	3,000.00	15,000.00	15,000.00
1.2	Complete removal of existing asbestos roof sheeting	m2	600	152.00	91,200.00	310.00	186,000.00	60.00	36,000.00	70.00	42,000.00
1.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m2	600	466.00	279,600.00	460.00	276,000.00	807.80	484,680.00	400.00	240,000.00
1.4	Supply, delivery and Installation of medium Nutec ceiling	m2	600	0.00	0.00	0.00	0.00	136.00	81,600.00	250.00	150,000.00
1.5	High pressure cleaning and decontamination of steel	Lump	1	2,500.00	2,500.00	10,000.00	10,000.00	5,000.00	5,000.00	30,000.00	30,000.00
1.6	Wrap and contain all removed asbestos material for	Lump	1	2,500.00	2,500.00	18,000.00	18,000.00	8,500.00	8,500.00	10,000.00	10,000.00
1.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	55,500.00	55,500.00	90,000.00	90,000.00	11,000.00	11,000.00	15,000.00	15,000.00
2	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING OF										
2.1	Risk assessment and implementation	Lump	1	20,250.00	20,250.00	120,000.00	120,000.00	3,000.00	3,000.00	15,000.00	15,000.00
2.2	Complete removal of existing asbestos roof sheeting	m ²	120	152.00	18,240.00	310.00	37,200.00	60.00	7,200.00	70.00	8,400.00
2.3	Supply, delivery and installation of Nutec cement big 6	m ²	120	466.00	55,920.00	460.00	55,200.00	807.80	96,936.00	400.00	48,000.00
2.4	Supply, delivery and Installation of medium Nutec ceiling	m ²	120	0.00	0.00	0.00	0.00	136.00	16,320.00	250.00	30,000.00
2.5	High pressure cleaning and decontamination of steel	Lump	1	1,000.00	1,000.00	8,000.00	8,000.00	5,000.00	5,000.00	30,000.00	30,000.00
2.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	2,500.00	2,500.00	10,000.00	10,000.00	8,500.00	8,500.00	10,000.00	10,000.00
2.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	15,000.00	15,000.00	60,000.00	60,000.00	11,000.00	11,000.00	10,000.00	10,000.00
4	Provisional sum										
4(a)	Provisional amount for omissions/additions/day works	1	30,000	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00
					Total VAT Excluded		599,060.00		1,220,400.00		807,736.00
							59,906.00		122,040.00		80,773.60
							Tot. Including Contingency		658,966.00		1,342,440.00
									98,844.90		201,366.00
											133,276.44
											Tot VAT Included
							757,810.90		1,543,806.00		1,021,786.04
											864,501.00



		UNIT	Qty	Sophos		Rifa		Roha		Vjay			
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT		
1	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING AT SYNCROLIFT WORKSHOP												
1.1	Risk assessment and implementation	Lump	1	35,000.00	35,000.00	20,000.00	20,000.00	20,000.00	20,000.00	1,000.00	1,000.00		
1.2	Complete removal of existing asbestos roof sheeting	m2	600	300.00	180,000.00	50.00	30,000.00	120.00	72,000.00	200.00	120,000.00		
1.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m2	600	1,006.00	603,600.00	380.00	228,000.00	451.00	270,600.00	570.00	342,000.00		
1.4	Supply, delivery and Installation of medium Nutec ceiling	m2	600	556.03	333,618.00	350.00	210,000.00	250.00	150,000.00	366.00	219,600.00		
1.5	High pressure cleaning and decontamination of steel	Lump	1	6,000.00	6,000.00	12,000.00	12,000.00	25,000.00	25,000.00	10,000.00	10,000.00		
1.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	6,000.00	6,000.00	30,000.00	30,000.00	15,000.00	15,000.00	30,000.00	30,000.00		
1.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	6,000.00	6,000.00	15,000.00	15,000.00	12,000.00	12,000.00	50,000.00	50,000.00		
2	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING OF BUILDING NEXT TO WORKSHOP												
2.1	Risk assessment and implementation	Lump	1	10,000.00	10,000.00	15,000.00	15,000.00	20,000.00	20,000.00	1,000.00	1,000.00		
2.2	Complete removal of existing asbestos roof sheeting	m ²	120	300.00	36,000.00	50.00	6,000.00	120.00	14,400.00	200.00	24,000.00		
2.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m ²	120	1,006.00	120,720.00	380.00	45,600.00	451.00	54,120.00	570.00	68,400.00		
2.4	Supply, delivery and Installation of medium Nutec ceiling	m ²	120	556.03	66,723.60	350.00	42,000.00	250.00	30,000.00	366.00	43,920.00		
2.5	High pressure cleaning and decontamination of steel	Lump	1	1,200.00	1,200.00	12,000.00	12,000.00	5,000.00	5,000.00	3,000.00	3,000.00		
2.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	1,200.00	1,200.00	30,000.00	30,000.00	3,000.00	3,000.00	6,000.00	6,000.00		
2.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	1,200.00	1,200.00	15,000.00	15,000.00	2,400.00	2,400.00	10,000.00	10,000.00		
4	Provisional sum												
4(a)	Provisional amount for omissions/additions/day works	1	30000	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00		
					Total VAT Excluded		1,437,261.60		740,600.00		723,520.00		958,920.00
					Contingency 10%		143,726.16		74,060.00		72,352.00		95,892.00
					Tot. Including Contingency		1,580,987.76		814,660.00		795,872.00		1,054,812.00
					VAT @ 15%		237,148.16		122,199.00		119,380.80		158,221.80
					Tot VAT Included		1,818,135.92		936,859.00		915,252.80		1,213,033.80



10. Commercial Verification Table: **(After line item 1.4 and 2.4 is removed)**

		UNIT	Qty	Actual Impact		Chapman Engineering		Hamika Trading Group		NBT Quality	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING AT										
1.1	Risk assessment and implementation	Lump	1	24,850.00	24,850.00	320,000.00	320,000.00	3,000.00	3,000.00	15,000.00	15,000.00
1.2	Complete removal of existing asbestos roof sheeting	m2	600	152.00	91,200.00	310.00	186,000.00	60.00	36,000.00	70.00	42,000.00
1.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m2	600	466.00	279,600.00	460.00	276,000.00	807.80	484,680.00	400.00	240,000.00
1.4	Supply, delivery and installation of medium Nutec ceiling	m2	0	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1.5	High pressure cleaning and decontamination of steel	Lump	1	2,500.00	2,500.00	10,000.00	10,000.00	5,000.00	5,000.00	30,000.00	30,000.00
1.6	Wrap and contain all removed asbestos material for	Lump	1	2,500.00	2,500.00	18,000.00	18,000.00	8,500.00	8,500.00	10,000.00	10,000.00
1.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	55,500.00	55,500.00	90,000.00	90,000.00	11,000.00	11,000.00	15,000.00	15,000.00
2	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING OF										
2.1	Risk assessment and implementation	Lump	1	20,250.00	20,250.00	120,000.00	120,000.00	3,000.00	3,000.00	15,000.00	15,000.00
2.2	Complete removal of existing asbestos roof sheeting	m ²	120	152.00	18,240.00	310.00	37,200.00	60.00	7,200.00	70.00	8,400.00
2.3	Supply, delivery and installation of Nutec cement big 6	m ²	120	466.00	55,920.00	460.00	55,200.00	807.80	96,936.00	400.00	48,000.00
2.4	Supply, delivery and installation of medium Nutec ceiling	m ²	0	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2.5	High pressure cleaning and decontamination of steel	Lump	1	1,000.00	1,000.00	8,000.00	8,000.00	5,000.00	5,000.00	30,000.00	30,000.00
2.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	2,500.00	2,500.00	10,000.00	10,000.00	8,500.00	8,500.00	10,000.00	10,000.00
2.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	15,000.00	15,000.00	60,000.00	60,000.00	11,000.00	11,000.00	10,000.00	10,000.00
4	Provisional sum										
4(a)	Provisional amount for omissions/additions/day works	1	30,000	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00
					Total VAT Excluded		599,060.00		1,220,400.00		709,816.00
							59,906.00		122,040.00		70,981.60
							Tot. Including Contingency		658,966.00		1,342,440.00
									VAT @ 15%		201,366.00
											117,119.64
											83,061.00
											Tot VAT Included
											757,810.90
											1,543,806.00
											897,917.24
											636,801.00



		UNIT	Qty	Sophos		Rifa		Roha		Vjay	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING AT SYNCROLIFT WORKSHOP										
1.1	Risk assessment and implementation	Lump	1	35,000.00	35,000.00	20,000.00	20,000.00	20,000.00	20,000.00	1,000.00	1,000.00
1.2	Complete removal of existing asbestos roof sheeting	m2	600	300.00	180,000.00	50.00	30,000.00	120.00	72,000.00	200.00	120,000.00
1.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m2	600	1,006.00	603,600.00	380.00	228,000.00	451.00	270,600.00	570.00	342,000.00
1.4	Supply, delivery and Installation of medium Nutec ceiling	m2	0	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
1.5	High pressure cleaning and decontamination of steel	Lump	1	6,000.00	6,000.00	12,000.00	12,000.00	25,000.00	25,000.00	10,000.00	10,000.00
1.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	6,000.00	6,000.00	30,000.00	30,000.00	15,000.00	15,000.00	30,000.00	30,000.00
1.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	6,000.00	6,000.00	15,000.00	15,000.00	12,000.00	12,000.00	50,000.00	50,000.00
2	REMOVAL AND DISPOSAL OF ASBESTOS ROOFING OF BUILDING NEXT TO WORKSHOP										
2.1	Risk assessment and implementation	Lump	1	10,000.00	10,000.00	15,000.00	15,000.00	20,000.00	20,000.00	1,000.00	1,000.00
2.2	Complete removal of existing asbestos roof sheeting	m ²	120	300.00	36,000.00	50.00	6,000.00	120.00	14,400.00	200.00	24,000.00
2.3	Supply, delivery and installation of Nutec cement big 6 roof sheeting	m ²	120	1,006.00	120,720.00	380.00	45,600.00	451.00	54,120.00	570.00	68,400.00
2.4	Supply, delivery and Installation of medium Nutec ceiling	m ²	0	0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
2.5	High pressure cleaning and decontamination of steel	Lump	1	1,200.00	1,200.00	12,000.00	12,000.00	5,000.00	5,000.00	3,000.00	3,000.00
2.6	Wrap and contain all removed asbestos material for transport	Lump Sum	1	1,200.00	1,200.00	30,000.00	30,000.00	3,000.00	3,000.00	6,000.00	6,000.00
2.7	Transport & Complete disposal of asbestos roof sheeting (material) at Walvis Bay Hazmat site.	Lump Sum	1	1,200.00	1,200.00	15,000.00	15,000.00	2,400.00	2,400.00	10,000.00	10,000.00
4	Provisional sum										
4(a)	Provisional amount for omissions/additions/day works	1	30000	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00	1.00	30,000.00
					Total VAT Exluded		1,036,920.00		488,600.00		543,520.00
					Contingency 10%		103,692.00		48,860.00		54,352.00
					Tot. Including Contingency		1,140,612.00		537,460.00		597,872.00
					VAT @ 15%		171,091.80		80,619.00		89,680.80
					Tot VAT Included		1,311,703.80		618,079.00		687,552.80



10. Best Evaluated Bid:

#	Bidder's Name	Bid Price – VAT Excluded
	Rifa Construction CC	NAD537 460.00

As per the above table, Rifa Construction cc is the most responsive Bidder.

A handwritten signature or scribble in black ink, consisting of several overlapping loops and lines, positioned above a horizontal line.